Release Summary Sheet

Contract (PO) Number: 16609

Release Number: 4

Specification Number: 57807

Name of Contractor: F.H. PASCHEN/S.N. NIELSEN, INC

City Department: DEPT OF AVIATION

Title of Contract: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT
FACILITIES

Dollar Amount of Release: $634,825.03

Release Description: JOC REHABILITATION OF AIRPORT FACILITIES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1055528
Submission Date:



CITY OF CHICAGO .
BLANKET RELEASE Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE RELEASE { SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
9/4/2008 16609 4 57807 1055528 A 1
DELIVER TO: 85-085 ORDERED FROM:
085-2015 O'HARE F.H. PASCHEN/S.N. NIELSEN, INC
O'HARE AIRPORT O'HARE PLAZA

8725 W. HIGGINS RD STE 200

Chicago, IL 60666 CHICAGO, IL 60631

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 773-894-2402

PO DESCRIPTION: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT FACILITIES

 BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 16609

THIS PURCHASE IS FOR DEPARTMENT: 85 - DEPT OF AVIATION
SUBMIT THE ORIGINAL INVOICE TO:

PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uoM COST .  TOTAL COST
11 96842 634,825.03 usD 100 634,825.03
JOC REHABILITATION OF AIRPORT FACILITIES
1
JH-6051; SECOND LEG OF GA FUEL FARM WATER MAIN SYSTEM; PO# 16609
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 008 0750 0854005 9002 220540 0000  HO00205E 000000 00000 0000 634,825.03
1 SHIPMENT TOTAL: 634,825.03
RELEASE TOTAL: 634,825.03

APPROVAL: /

alcpo /0 OIS any

SIGNATHRE DATE SIGNATURESS . __ DATE
e - .
[
4
LY
Payment on this order will be made upon receipt of an original vendor invoice form referencing this order. . k’\\

Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consuiting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.
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City of Chicago

| Department of Aviation
130 North LaSalle Street
7 Chicago, IL 60602

To: De»pa‘r“chent of Aviation

Sub-Order Total: 634,825.03

Date: August 25, 2008

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1 As used herein, the term "Contractor* means a person or entity who has any contract fease with the City of Chicago.

2 Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particuiar, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor 1s not required to disclose employees who are paid solely through the Contractor's regutar payroll.

4."Lobbyist" means any person (a) who for compensation or on behaif of any person other than himself undertakes to
nfluence any legislative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Centtification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JH-6051 Fire Protection Watermain Phase 2
Specification loan or other identifying number: 5780716609
2. Name of Contractor: F.H. Paschen, SN Nielsen & Assoc. LLC.

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
igg':gssg WBE (attorney,lobbyist, whether paid
Name or Non subcontractor,etc.) $ or estimated)
T & N Chicago, Inc. 318 West Adams Street, MBE Subcontractor $160,900.00 Est.
Suite 1704
Kapur & Associates, inc. 6025 South Pine St. Non Subcontractor $7,840.00 Est.
) Burlington, WI, 53105
Anchor Mechanical inc. 910 West Van Buren St. Non Subcontractor $190,950.52 Est.
Chicago, IL, 60607
E. King Construction 3865 W. Columbus Ave. WBE Subcontractor $19,000.00 Est.
Chicago, IL, 60652
F.H. Paschen, S.N. Nieisen 8725 West Higgins Rd, Non Subcontractor $170,094.51 Est.
Suite 200
Sanchez Construction Services 4335 S. Western Bivd. MBE Subcontractor $25,710.00 Est.
Chicago, I, 60609
Speedy Gonzalez Landscaping, Inc. 10624 S. Torrence Avenue MBE Subcontractor $51,330.00 Est.
Chicago, IL, 60617

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may resutt in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , | certify that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

relevantinformation has been withheld. P y
s 7~
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At
Signature

Disclosure Statement
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. . Title
Name (Type or Print)

Subscribed and sworn to before me e e A,

T e oy T GRRGR G
A day of LAl 2020 DAWN I, CAPORALE

T : (L e DI N O FURLIC, STATE OF ILLINGIS
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Disclosure Statement



The Department of Aviation

Reason why the MOA differs from the Sub Order

Project No: JH-6051
Second Leg of GA Fuel Farm Water Main System

1. The Sub Order amount differs from the MOA estimate for the following reasons:

The scope of work has changed from the original estimates. The original estimate was based on 60%
drawings. Pipe and valve sizes has changed along with the rising cost of materials, most noteably steel
prices, the total cost of the job has increased over the last 4 months.



City of Chicago
Richard M. Daley, Viayor

Department of Aviation

Richard L, Rodriguez
Acting Conuntssioner

Chicago O Hare
Tinternational Airport
P.O. Boco6o142
Chicago. Hhinots 660666
(773} 686-2200

(7731 601-8333 (1TY)

Chicago Midway
International Airport
5700 South Cicero Avenue
Chicago, Hinois 60638
(773) 838-0600

(773) 838-0793 (TTY)

www.{lychicago.com
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Memorandum of Authorization (MOA)
May 6, 2008 STy

Mr. Montel Gayles

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, IL 60602

Attn: Carolyn Johnson
JOC Manager

Re: JOC Project Number: JH-6051

Project Title: Second Leg of GA Fuel Farm
Fire Suppression Water Main

Estimated Cost: $500,000.00
Specification Number: 57807-16609 (FHP)
Funding Source: 1986 0 751 85 4974 9074
Dear Mr. Gayles:

I request that the above referenced project be contracted under the
Job Order Contracting (JOC) Method. The JOC Order Contract

Request Form attached describes the scope of work and the
appropriateness for using JOC for this project.

Sincerely-~f- .

e e

Montel Gayﬁ/
Chief Procurement Officer

Riéha@it@dr@uez




Department of Aviation
Attachment A
Utilizing JOC for City Construction Projects

Project Number: JH-6051

Project Manager: Larry Pianto 773-894-5404 Department: Aviation

For all Proposed JOC projects please complete items 1 and 2 below as appropriate, complete items 3, 4,
and 5. Attach this document to the Memorandum of Authorization.

Please describe below the major features of the project:

. Install second leg of new 18" ductile iron pipe water main line from the fuel farm fire
suppression system south to new pump station location.
. Perform all necessary restoration to disturbed areas including all concrete, asphalt and

landscape areas with all necessary compaction and subsurface preparation.

2. Please explain below why this project could not be bid using the city’s traditional bid
process and the need to use JOC Procurement system: This is the second leg of the system.
On May 25, 2007 an open hydrant test with an ARFF vehicle pulling water from the hydrant at the
fuel tank farm only yielded 800 gpm of sustained flow. Per conversations with ARFF personnel, an
ARFF vehicle is designed to have a flow of 2,200 gpm provided to it when it is operating. As arule
of thumb, a hydrant should be able to supply a minimum of 1,500 gpm of water. Therefore, the flow
at the hydrant would not be sufficient for operating an ARFF vehicle or even meet the basic rule of
thumb for fire hydrant flow.
There will be minimal need for design work .
This project is time sensitive in such as, should a fire occur there will not be sufficient flow to
properly fight the fire. Using the JOC contract will be the most time effective method of procuring
the work.

3. If the project is a one trade project, please provide additional explanation below of why it
would be in the best interest of the City of Chicago to JOC for this project:
The project is multi-traded and therefore term agreements do not apply. The scope of work would
involve carpenters, operating engineers, masons, sewer and water contractors and laborers.

4, If it is anticipated that over 25% of the project will consist of Non-prepriced items, please
provided an explanation below of why JOC should be used:
Less than 25% of the project will consist of Non-prepriced items.

5. If some elements of the proposed JOC project scope of work are covered by city term
agreements, explain below why they are included in this JOC project instead of being
procured through the term:

The work involves multiple trades and is therefore outside the normal work parameters of the term
agreements.



DEPARTMENT OF AVIATION
DEVELOPMENT DIVISION
JOB ORDER CONTRACT (JOC)
REQUEST FORM

To: Division of Design and Construction Date: April 9, 2008
Fr: Division of Facilities

RE: Request for Authorization to Use JOC

Project: Second Leg of GA Fuel Farm Fire Suppression System

Contact Name and Phone Number: Larry Pianto 773-894-5404

Project Scope of Work:

Supply and install second leg of new 18" water main for fire protection service for the GA fuel farm and
building 500. This is to include all necessary hydrants, valves, RPZ's and appurtances as needed. This is to
also include all excavation and restoration of disturbed areas, all testing and chlorination of new system,
sub-grade compaction, asphalt and concrete repair and fencing.

Project History:

This is a continuation of the GA Fuel Farm Fire Protection Water Main Project. I
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This is a JOC Project because: 2

1) Itis outside the scope of the in-house forces.

2) The project is multi-traded and therefore term agreements do not apply.

3) The project is time sensitive ~ using the JOC Program is the most time efficient way to procure the
work.

4) The scope of the project is covered by the Construction Task Cata/og®.

Budget Estimate: $ __ 500,000.00

See Attached Back-up for Budget Estimate:

Funding Strip: 1986 0 751 85 4974 9074

Project: Second Leg of GA Fuel Farm Fire Suppression System
Page 1 of 2



Requesting Department Authorization

//@/ oo - ‘
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User's Project Manger

The office of Design and Construction has reviewed the Requesting Department’'s
description of the proposed project and concur that this project is appropriate for
JOC.

Design and Construction Authorization

DOA JOC Coordinator Dafe

=S N Y0 g/o 8

{ 3
Deputy O{%vmissiongr of Design and Construction Date

'f‘f}’ Reviewed by Angela Manning, Managing Deputy Commissioner

4

cc: CARE - Attn: Ron Marsh

Page 2 of 2



